



Town Hall · 100 Main Street
Huntington, NY 11743-6991

Phone: (631) 351-3177
Fax: (631) 351-2833
<http://HuntingtonNY.gov>

Lori E. Finger, CPPB
Director of Purchasing

For additional information contact
purchasing@huntingtonny.gov

Denise Gallo
Purchasing Agent

**AWARD: FURNISH ONE (1) DIGESTER BOILER/HEATER AND FABRICATED BREECHING FOR DIGESTER BOILER/HEATER EXCHANGER
BID NO.TOH 15-10-063
BID OPENED: 10/08/15
CONTRACT PERIOD: 10/16/15 TO AND INCLUDING 10/15/16
CATEGORY #11: HEAVY DUTY EQUIPMENT AND SUPPLIES
ALL PRICES ARE FOB TOWN OF HUNTINGTON**

AWARDEE:

**#16765 JDV Process Equipment Corporation
One Princeton Avenue
Dover, NJ 07801
Attn: Robert T. Abbott, President**

**Tel: 973-366-6556
Fax: 973-366-3193
brianbaker@jdvequipment.com
bob@jdvequipment.com**

Pursuant to New York General Municipal Law §103(16), the contract awarded hereby shall be made available to other New York State governmental entities and, therefore, any New York State officer, board or agency of a political subdivision or of any district therein authorized to make purchases of apparatus, materials, equipment or supplies, or to contract for services related to the installation, maintenance, or repair of apparatus, materials, equipment or supplies, may make such purchases, or may contract for such services through the use of this contract. Said entities using this contract shall be wholly responsible for the determination that the contract meets their requirements and for the issuance of said contract and shall be solely responsible for the payment of any and all debts and claims that arise thereunder.



Item	Description	Price
1	Furnish one (1) digester boiler/heater exchanger	\$155,200.00
2	Furnish fabricated breeching for digester boiler/heater exchanger	\$12,400.00
	Total Base Bid Price (Sum Items 1 and 2)	\$167,600.00
	Manufacturer of digester boiler/heat exchanger	JDV Process Equipment Corp.
	Manufacturer of fabricated breeching for digester boiler/heater exchanger	M&G Duravent Inc.
	Number of days for submission of shop drawings after contract award	42
	Number of days for delivery of equipment after receipt of approved shop drawings	112